

UNIVERSITY OF ARKANSAS
Facilities Management

SECTION 01 14 00 – WORK RESTRICTIONS
PART 1 - GENERAL
SUMMARY
Section includes requirements for communication with the University of Arkansas (UA), including after-hours, and emergencies.
Section includes requirements for Work Plan approval and coordination with the Owner’s Representative.
Section includes Use of the Site, Construction Parking, and Temporary Controls.
RELATED DOCUMENTS:
A. AIA Document A201 - 2017 Edition: "General Conditions of the Contract for Construction” 
B. SECTION 01 41 00 – REGULATORY REQUIREMENTS
SUBMITTALS
A. Shop Drawing: Prior to site mobilization, Contractor shall prepare and submit for review and approval by Owner’s Representative a mobilization/staging plan indicating:
1. Vehicle routing, construction entrance points, unloading zones, on-site parking, and lay-down areas
2. Pedestrian safety plan if detours are required, show detour and signage locations for wayfinding.
3. Temporary utilities 
4. Temporary Controls; including barriers, enclosures and fencing, dust and mud control, protection of the Work, landscape/hardscape protection, and stormwater pollution prevention measures;
a. Identify BMPs required and inlets that will need protection. If the site is less than one acre, a formal NPDES Small Site Permit is not required, but stormwater management is always required. Review implemented BMPs prior to soil disturbance.
5. Construction Facilities; offices, sheds, portable toilets, trash and recycle haulers etc.
6. Construction aids including the foundations and swing zones for cranes.
B. Contractor shall submit a detailed traffic management plan(s) to the Owner’s Representative for review and approval. Traffic plan shall clearly indicate vehicle, bicycle, and pedestrian paths.
C. Contractor shall provide Owner’s Representative specific work plans for each Contract activity and obtain approval before beginning the Contract activity; provide schedule information in the work plans including workdays and work times.
COMMUNICATION
A. Except for emergencies, Contractor shall only communicate through the Owner’s Representative; Facilities Management’s Construction Coordinator. Do not communicate directly with building occupants, public, or other Campus stakeholders.
1. [bookmark: _Int_G4zX9SuI]Contractor shall notify the designated Construction Coordinator of all communications and complaints received from occupants and the public.
2. Written correspondence by email shall include the project name in the subject line of the email. Communications shall be limited to one project per communication.
B. For emergencies, communicate directly with occupants and the public to avoid and minimize injury and damage.
C. In the event of an after-hours emergency or if you witness a leak, power outage, etc. not related to your construction project, please report the problem by calling 479-575-5050 (between 7:30- 5:00 M-F) or 479-575-2222 (after hours). On-call Facilities Management employees will attend to the issue.
D. [bookmark: _Hlk149555826]In an emergency involving the High-Pressure Natural Gas Transmission Pipeline, first call for Emergency Response at 911, then contact Central Utilities at 479-575-5300 or 479-575-2222 (after hours).
PART 2 - WORK PLAN APPROVAL
COORDINATION WITH FACILITIES MANAGEMENT
A. Contractor shall work in direct coordination with the Owner’s Representative; Facilities Management’s Construction Coordinator to accomplish the following: 
1. Co-host the Pre-Bid Meetings with subcontractors; coordinate time, location, and agenda with the designated Construction Coordinator.
2. Co-host the Pre-Construction Meeting; coordinate time, location, and agenda with the designated Construction Coordinator.
3. Avoid or otherwise minimize the impact of contract activities within occupied areas and minimize disturbance to campus and neighbors. 
4. Plan for site access, construction parking, and lay-down areas.
5. Sequence arrival of trucks and deliveries to avoid conflicts with class changes.
6. Schedule street and lane closures, excavations, utility disruptions, etc. 
B. Prior to start of construction obtain a calendar from the Owner’s Representative indicating major campus events, study and examination periods, holidays, and quarter breaks. The Contractor may be asked to restrict deliveries or suspend Work during such events or as requested by the Owner. 
C. Facilities Management reserves the right to review submittals and shop drawings for compliance with UA Standards. When Facilities Management staff takes exception with the submittal or shop drawing, the Architect/Engineer and Contractor shall work to obtain revised submittals to UA satisfaction.
ADVANCED NOTICE
A. [bookmark: _Int_cmip8UwZ]Contractor shall develop work plans to minimize disturbance, disruption, and nuisance for the campus community and the neighboring properties.
1. Service interruptions shall be coordinated with Owner Representative and identified in the project work plan/schedule. 
2. Provide written request to work within occupied areas at least seven (7) calendar days in advance. 
3. Provide at least fourteen (14) days’ advanced notice before any required road/lane closure.
B. Contractor shall be responsible for locating all existing utilities before Work begins. Thoroughly investigate existing conditions and check for concealed utilities prior to cutting, drilling, demolition, and other activities which could damage utilities. In addition to contacting Arkansas One Call 811, Contractor shall contact University Central Utilities (479) 575-5300 prior to excavations.
1. Provide at least seven (7) calendar days’ advanced notice of excavations in proximity to the campus high-pressure gas transmission line. 
2. Provide at least two (2) days’ advanced notice before other excavations.
C. See also _USE_OF_PARKING
NOISE & VIBRATION RESTRICTIONS
A. Contractor shall limit the time and duration of potentially disruptive construction operations involving noise, vibration, odors, or any other activities that MAY be considered as objectionable by adjacent residential neighbors and comply with rules and regulations of the AHJ as applicable. 
B. Working hours for projects located adjacent to residential areas or campus housing may be restricted; coordinate hours of work with the Owner’s Representative.
C. Minimize noise/vibration from construction activities and when possible, limit disruptive construction activities to times when classes are not in session.
a. The use of explosives must receive prior approval from Facilities Management. 
b. The use of explosive pins for vertical suspension of any items on the project must receive prior approval from Facilities Management. 
c. Do not play radios, tape recorders, televisions, and related items at the construction site.
UTILITY SERVICE INTERRUPTIONS
A. See ADVANCED NOTICE
B. The Contractor shall coordinate all Work so there shall be no prolonged interruption of existing utilities, systems, and equipment of Owner. Any existing plumbing, heating, ventilating, air conditioning, or electrical disconnection necessary, which affect portions of this construction or building or any other building, must be scheduled with the Owner's Representative to avoid any disruption of operation. 
C. Any interruption of utilities, either intentionally or accidentally, shall not relieve the Contractor from repairing and restoring the utility to normal service. Repairs and restoration shall be made before the workers responsible for the repair and restoration leave the job. In no case shall utilities be left disconnected at the end of a workday or over a weekend. 
D. [bookmark: _Int_1IReEMP0]Accidental Damage and Service Interruptions: Notify the Owner and Architect immediately. Take effective action to minimize damage and disruption to occupied areas. Provide equivalent temporary utilities. Restore permanent utilities as quickly as possible. No additional payments will be made related to unintentional service interruptions.
PART 3 - USE OF THE SITE

SITE ACCESS AND MAINTENANCE
A. The Contractor and its subcontractors shall allow the Owner, Architect and Owner’s other consultants access to the Work.  
B. Contractor shall ensure that the Work is at all times performed in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all adjacent areas. 
C. Contractor shall provide unimpeded access for emergency vehicles. 
a. Contractor shall maintain 20-foot (6 m) width driveways with turning space between and around combustible materials.
b. Contractor shall provide and maintain access to fire hydrants.
D. Contractor shall comply with AHJ representatives regarding regulations and/or restrictions on use of public streets. 
E. Contractor shall maintain traffic and parking areas in a sound condition. 
1. Contractor shall ensure that tracked vehicles do not operate on paved areas.
2. Contractor shall repair breaks, potholes, low areas, standing water and other deficiencies, to maintain paving and drainage in original or specified condition.
3. Contractor shall provide protection under all temporary dumpsters and materials placed on paved surfaces.
F. Contractor shall keep public and private rights-of-way and parking areas clear of construction-caused soiling, dust, and debris, especially debris hazardous to vehicle tires. Contractor shall perform cleaning as frequently as necessary. 
G. Contractor shall comply with all on-campus traffic regulations, including speed limits. Contractor shall pay all parking and traffic fines. Such fines are not reimbursed by the project.

CONSTRUCTION PARKING
A. Contractor shall provide parking for construction purposes. All parking of workers' automobiles on campus will be confined to defined areas as coordinated with UA Transit and Parking Department.  Contact the Maintenance Manager at the UA Transit and Parking Department at (479) 575-2739 if you have questions about construction parking on campus.
B. Contractor shall not park on public roadways unless approved by the AHJ.
C. Contractor shall obtain and pay for parking permits for on-campus parking, including use permits for campus parking lots and for parking on the construction site itself. 
1. [bookmark: _Hlk150412064]If space is available, a maximum of ten (10) temporary parking spaces outside the construction site may be assigned to the general contractor who will authorize vehicles to utilize them. Charges for these spaces will be based on a monthly fee equal to one-twelfth the annual 24-hour reserved rate. Contractor shall sign the spaces as “Reserved Construction Only.”
2. Employees of the general contractor and the subcontractors not receiving one of the Reserved spaces must obtain a Construction Permit (for a monthly fee) to be authorized to park in designated yellow faculty/staff lots, or an Economy permit and park in the Economy lot.
D. Parking tickets are not a valid cost of the Work. The Owner will not reimburse the Contractor for parking or moving violations.
[bookmark: _USE_OF_PARKING]USE OF PARKING AREAS FOR CONSTRUCTION ACTIVITIES
A. Requests for the temporary vacation and permanent closure of parking spaces for construction purposes must be made in advance and shown on the mobilization plan. This space should be an appropriate size for material, equipment, and dumpsters, and not include vehicle parking.
B. Temporary Vacating: In cases where parking spaces are scheduled to be temporarily vacated due to construction activities advanced notice is required to allow parking permit holders to be notified and relocated. 
1. Reserved Spaces: 10 business days’ notice.
2. Non-Reserved: 5 business days’ notice.
3. The cost of the spaces closed due to the temporary closure will be at the current parking rate according to the permit type and type of closure. 
4. Exceptions:  
a. Temporary vacation of parking facilities made for the purpose of maintaining those parking facilities; power washing, resurfacing, restriping etc. shall be underwritten by Transit and Parking.
b. Temporary vacating of lots when the University is closed, where vehicle parking is not impacted by construction activities.
C. [bookmark: _Int_OzHAa4dU]Emergency Vacating:  UA Transit and Parking will contact permit holders to move their vehicles. The Contractor will be required to pay the relocation fee for all vehicles whose owners cannot be contacted. Charges will be based on the tow/relocation rate and may be submitted as a Cost of the Work.
D. UA Transit and Parking will bag or remove meters that are vacated for construction use. The Contractor is responsible for providing all signage declaring the closure(s).
USE OF THE PROJECT AREA
A. The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably encumber the site with materials or equipment.
1. Only materials and equipment used directly in the Work shall be brought to and stored on the site. After equipment is no longer required for the Work, it shall be promptly removed. 
2. Schedule deliveries to minimize requirements for storage of materials. Confine stockpiling of materials and location of storage sheds, if any, to areas approved for such use. 
3. Contractor shall move any stored products which interfere with operations of University or contractors performing work under separate contracts for University. 
4. Contractor shall coordinate with the Owner’s Representative if additional off-site space is needed. 
B. Without limitation of any other provisions of the Contract Documents, Contractor shall not interfere with the occupancy or beneficial use of (1) any areas and buildings adjacent to the Work or (2) the Work in the event of partial occupancy. 
C. No signs, banners, or flags shall be erected without the written approval of the Owner’s Representative.
D. [bookmark: _Int_iYtru9dU]Contractor shall keep site clear of trash and debris and in neat order. Contractor shall be responsible for cleanliness and order of the site and assigned off-site staging areas, as acceptable to the Owner’s Representative.
E. Contractor shall comply with all requests from the Owner’s Representative to immediately remedy site conditions perceived as unsafe, unsanitary, illegal, or otherwise out of compliance with UA Standards. 
F. The Owner reserves the right to install fixtures, furnishings, equipment, signage, and communication systems, including phone, data networks, security, or control systems within completed areas of the Work before Substantial Completion, provided it does not interfere with completion of the Work. This use will not constitute acceptance or partial acceptance of the Work. 
TEMPORARY CONTROLS & UTILITIES
A. Contractor shall install all required temporary controls and assume full responsibility for protection of the site and safekeeping of the Work and products stored in the Project Area. 
1. Temporary controls shall include protection of Senior Walk, Campus Landscape and Hardscape.
2. [bookmark: _GoBack]Temporary controls shall include trench protection in compliance with Ark. Code Ann. § 22-9-212.
3. Temporary controls shall include Stormwater Pollution protection.
4. Temporary controls shall include protective railings in compliance with 29 CFR 1926 Subpart M – Fall Protection.
5. Temporary Sanitary Facilities shall be provided by the Contractor.  Toilet facilities in existing buildings shall not be used by construction personnel.
B. Contractor may be authorized to receive and use building keys to complete Work under this Contract.  
1. Coordinate key requests with the assigned Owner’s Representative.
2. [bookmark: _Toc145407237][bookmark: _Toc145407884][bookmark: _Toc147403419]Contractor shall without limitation follow UA Policy 409.3 Keys for University Buildings, Rooms, Gates, and Bollards
3. Contractor shall without limitation follow the Standard Operating Procedures enforced by the Key Office (Contractor Key Accountability).
C. For any non-restricted space/room(s) vacated entirely for construction or renovation, the key lock cylinders shall be removed by the University, and it shall be the contractor’s responsibility to provide appropriate security for the space/room(s).  If the contractor chooses to install temporary key cylinders, they must be compatible with the existing or new door lock.  See Section 08 00 00 – OPENINGS
D. Removal of Construction Facilities and Temporary Controls:  Unless otherwise mutually agreed by Owner’s Representative and Contractor, Contractor shall remove temporary materials, equipment, services, and construction prior to Substantial Completion review.  
E. Removal of Temporary Utilities and Restoration: Contractor shall remove temporary underground utility installations to a depth of two feet.  Backfill, compact, and regrade site as necessary to restore areas or to prepare for indicated paving and landscaping.

WORK IN RIGHTS-OF-WAY 
A. Temporary closures or restricted use of public thoroughfares, as necessary to accomplish the Work, shall be made only as approved in advance and as directed in writing by the Owner’s Representative. 
B. Contractor shall provide and locate temporary signs and signals as required by the AHJ or Owner’s Representative. 
C. Contractor shall employ a minimum of two (2) trained and equipped flag persons to regulate traffic when construction operations or traffic encroach on vehicular and pedestrian traffic lanes.
D. Oversized loads shall be coordinated with Owner’s Representative and have a public safety escort. 
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