



DEVELOPMENT
CONSULTANTS
INCORPORATED

**Addendum #2
LEROY POND EXTENSION
2019-02-20**

Note: Contractor to acknowledge receipt of Addendum in the Bid Form Document 00410, Paragraph 8. Failure to do so may subject the Bidder to disqualification.

This Addendum shall supersede anything shown in the plans, specifications and contract documents and is considered a part of the plans, specifications, and contract documents.

INCORPORATED DOCUMENTS

1. Pre-Bid Conference Meeting Agenda

The attached agenda and questions/answers are considered a part of this addendum.

CONTRACT DOCUMENT REVISIONS

2. EARTH MOVING, Section 312000

- a. Page 312000-4 Section 3.4 (E): Note that the Contractor is to include 1,000 CY Undercut and Backfill allowance in the Lump Sum Bid Price.

3. Sheet C2.08

- a. Removed Brick Pier from the ORN fence detail. No new brick piers to be included in this project.

4. Sheet C2.01 & C2.03

- a. Removed piers at the gate. No new brick piers to be included in this project.

5. Sheet L1.02

- a. Revised sod and tree locations.

6. Sheet L3.02 & L4.02

- a. Revised sleeve, irrigation lines, and head locations.

Attachments:

Pre-Bid Conference Meeting Agenda and Questions

Signed: 

Date: 2.20.19



-END ADDENDUM #2-